ADDENDUM NO 1: PIGEON CREEK INTERCEPTOR PHASE 11-B

In reference to pre-bid meeting held on Thursday, January 28, 2004 for the
Pigeon Creek Interceptor Replacement — Phase-11-B, City Project No. 01092-S
Com. No 202106.96/203187, please reference the attached addendum.

This addendum shall be signed and returned as part of the original bid
package.

COMPANY NAME

REPRESENTATIVE

DATE

U Geeae) Boerliny 21105

CITY OF LYNCHBURG ¢
V. ELOISE BOWLING, CPPB
SENIOR BUYER




BDDENDUM KRO. 1: DATED FEEBRUARY 3, 2004, TO BIDDING DOCUMENTS FOR CITY OF
LYNCEBURG C3S0O PROJECT, FIGEOM CREEK INTERCEPTOR REPLACEMENT — PHASE II-E, CITY
PROJECT WO. 01092-5 COMM. NO. 202106.5%6/203187.

FROM: WILEY & WILSOWM, INC.
ARCHITECTS = ENGINEERS « PLANNERS
LYNCHBURG, VIRGINIA

TO: ALL, BIDDING DOCUMENT HOLDERS OF RECOCRD.

THIS RDDENDOM FOFMS A PART OF THE BIDDING DOCUMENTS AND MODIFIES THE PROJECT
MANUAL AND DRAWINGS DATED APRIL 30, 2003, AS NOTED BELOW. ACENOWLEDGE RECEIPT OF
THIS ADDENDUM IN THE SPACE PROVIDED ON THE BID FORM. FAILURE TO DO SO MAY
SUBJECT BIDDER TO DISQUALIFICATION.

1

THIS ADDENDUM CONSISTS OF 3 PAGES and 10 PAGES OF ATTACHMENTS

Ly

SPECTIFTICATIONS

al SECTION 01400 - GENERAL REQUIREMENTS

A. PRRAGRAPH 1.04, DELETE THE LAST SENTENCE OF THE EXISTING PARAGRAPH
AND INSERT THE FOLLOWING:

“"THE COST OF THE SURVEYOR IS TO BE INCLUDED IN THE BASE BID AMOUNT
AND WILL NCT BE PAID FCR SEPARATELY.”

B. PARAGRAPH 1.05, INSERT THE FOLLOWING ITEM:
T THE CONTRACTOR SHALL. ATTEND A NEIGHBCRHOOD MEETING OMN THIS

FROJECT TO PRESENT THE SCEEDULE OF CONSTRUCTION AND OVERVIEW
OF CONTRACTOR OPERATIONS TO AFFECTED RESIDENTS AT A TIME AND
PLACE DETERMINED BY THE OWNER."”

2. SECTION 02100 — SITE PREPARATION
A. PARRGRRPH 1.02, DELETE THE LAST SENTENCE OF THE EXISTING PARAGRAPH

AND INSERT THE FOLLOWING:

“THE CONTRACTOR IS5 RESPOMSIBLE FOR RESTORING ALL AREAS DISTURBED OM
THE PROJECT TO PRE-CONSTRUCTION CONDITIONS AS PART OF BASE CONTRACT

BMOUNT . ”
3 SECTION 02220 - TREWCHING AND BACKFILLING
A. PARAGRAPH 1.03, INSERT THE FOLLOWING:

2t SUBMITTAL: THE CONTRACTOR SHALL SUBMIT A TECHNICAL PROPOSAL
OUTLIMING METHODS EOR _NSTELIING THE SEWER UNDER LINDEN AVENUE
BY DIRECT SUBSURFACE METHODS

DELETE EXISTING PARAGRAPE 1.06 A., B., C., ANMD D. ENTIRELY, AND
INSERT THE FOLLOWING:

[NE}

™1.06 ALL EXCAVATION REQUIRED ON THIS PROJECT IS CONSIDERED
UHCLASSIFIED AND THE CONTRACTOR IS5 RESPONSIELE FOR REMOVING
BRD REINSTATING ALL MATERIALS REQUIRED TO INSTALL THE SEWER
LINE INCLUDING ALL MANHOLES, PIPES, AND RELATED APPURTENANCES
AS PART OF THE BASE BID FOR WORK AS SHOWN ON THE PROJECT PLANS
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AND DESCRIBED IN TEE PROJECT MANUAL. THIS WILL ALSO THCLUDE
PROVISION OF APPROFRIATE BACKFILL. AS REQUIRED, REPLACEMENT OF
ANY DISTURBED UTILITIES, GRADING, AND STABILIZATION OF ALL
DISTUORBED AREARS”

DELETE EXISTING PARAGRAPH 1.08.
DELETE THE LAST SENTENCE OF EXISTING PFARAGRAPH 3.02, AND INSERT TEHE
FOLLOWING:

“THE ADDITICHMAL QR DECREASED VOLUME SHALL BE SUBMITTED AS B CHANGE
ORDER PROPOSAL."

DELETE THE LAST TW0O SENTERCES OF EXISTING PARAGRAPH 3.04, AND TNSERT
THE FOLLOWING:

“THE CONTRACTOR SHEALL SUEMIT A CHRNGE ORDER REQUEST TO RECEIVE
PAYMENT FOR REMOVAL OF UNSATISFACTORY MATERIAL FROM THE TRENCH
BOTTOM AND REPLACEMENT OF SUCH WITH COARSE AGGREGATE FILL."

DELETE THE LAST SENTENCE OF EXISTING PARAGRAPH 3.06 D., AND TNSERT
THE FOLLOWING:

“THE CONTRACTOR SHALL REPIACE ANY ROCK REMOVED WHICH IS NOT SUITRBLE
FOR BACEFILIL MATERIAL WITH MATERIAT. MEETING PROJECT SPECIFICATIONS
AT NO ADDITIONAL COST TO THE OWNER. THE CONTRACTOR SEATT. MAEE
PROVISIONS FDR DISPOSING OF ALL EXCESS ROCK WEICH IS NOT REUSED IN
FROJECT WORK AT MO ADDITIONMAL COST TO THE OWNER.™

DELETE THE SECOND AND TETRD SENTENCES OF EXISTING PARAGRAPH 3.09 G.

DELETE EXISTING PARAGRAPE 3.11 C. AND INSERT THE FOLLOWING:

*3.11 THE COST OF REMOVING EXISTING MANHOLES AND PIPE TO ALLOW THE
INSTALLATION OF NEW UTILITIES SHALL BE INMCLUDED IN THE
CONTRACTOR'’S BASE BID AMOUNT."

DELETE THE LAaST SENTENCE OF EXISTING PARAGRAPH 3.13.

DELETE THE FIFTE SENTENCE OF EXISTINC PABAGRAPH 3.16 M, AND TNSERT
THE FOLLOWING:

WTHE COST FOR FROVISION OFr THE SEISMOGRAFH AS OUTLINED ABQOVE SHALL
BE INCLUDED IN THE CONTRECTOR'S BASE BID AMOUNT.™

SECTION 02730 - SANITARY SEWER SYSTEM

R,

DELETE EXISTING PARAGRAFE 3.13 AND IMSERT THE FOLLOWING:

*3.13 THE JACK AND BORE CALLED FOR ON PROJECT PLANS SHALI. BE
CONDUCTED USING PIPE BURSTING EQUIFMENT OR OTHER DIRECT BORING
METHODS TO INSTALL THE NEW SEWER. THE CONTRACTOR SHALL SUBMIT
COMPLETE DETAILS OF SHEETING, SHORING, BRACING, CONSTRODCTION
METHODOLOGY, AND OTHER RELEVANT MATERIAIS AND EQUIBMENT
PERTINENT TQ THE IRSTALLATION OPERATION TO TEE ENGINEER FOR
APPROVEL. CONSTRUCTION SEALL BE EXECUTED SO TEAT LiINDEN
AVENUE IS NOT DISTORBED AND THERE IS NQ VISIBLE SURFACE BEEAVE
OR SUBSIDENCE CAOSED BY INSTRLIATION OPERATIONS. IF PIPE
BURSTING IS USED, 2 CASING PIFE WILL NOT BE EEQUIRED FROVIDED
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5

SEWER PIPE CAPREIE OF WITHSTANDING JACKING FORCES AND MEETING
PROJECT SPECIFICATIONS IS EEE -

SECTION 02770 - SEWER FLOW CONTROL

A.

DELETE EXISTING PARAGRAPE 3.02 AND INSERT THE FOLLOWING:

“3.02 PUMPING AND BYPASSING: WHEN PUMPING AND BYPASSING ARE

REQUIRED, PROVIDE THE PUMPS, CONDUITS, AND OTHER EQUIPMENT TO
DIVERT THE FLOW OF SEWAGE AROUND THE SECTION IN WHICE WORK IS
TO BE FERFORMED. THE BYPASS SYSTEM SHALL BE QF SUFFICIENT
CAPACITY TO HANDLE 1.25 TIMES THE MAXIMOM GRAVITY FLOW OF THE
PIPELINE SECTION BEZINGE BEYPASSED, (MAXIMIM CRPACITY REQUIRED ON
THIS PROJECT IS £.75 MGD). THE CONTRACTOR SHALL PROVIDE ALL
NECESSERY LABOR ZEND EQUIPMENT TO SETUFP AND OPERATE THE

EQUIPMENT IN R MENNER TO PREVENT ALL SPILLS, OVERFLOWS AND
RELEASES. THIS SEALL TIRCLUDE MANNING THE EBEQUIPMENT

CONTINUQOUSLY OR PROVIDING RUTC-DIALER EQUIPPED MACHINERY FOR
FAIL SAFE OPERATION. ALL PUMFS SHALL BE EQUIPPED WITE SOUND
ATTENUATION MERSURES WHICH REDUCE NQISE LEVELS TO MAXTMUOM OF
75 DECIBELS AT A DISTANCE OQF 30 FEET FROM THE EQUIPMENT DURING
ALL PERIQDS OF OPERATION.”

FOR INFORMATTONMAL PURPOSES

6.

A COPY OF THE PRE-BID CONFERENCE AGENDA, PRE-BID COMFERENCE MOTES BAND LIST

oF

ATTENDEES IS5 ATTACHED FOR IL_CRHlfiﬂﬂnl FURPOSES.

END OF ADDENDUM

WILEY & WILSON

THOMAS L. FITZGERALD, P.E.
PROJECT ENGINMEER
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AGENDA

PRE-BID CONFERENCE
LYNCHBURG CS0O ABATEMENT
PIGEON CREEK INTERCEPTOR REPLACEMENT, PHASE ILB
City Project No. 01092-5
Wiley & Wilson Comm. No. 202106.96/203187

January 28, 2004, 10:00 AM

Review Bid Submission Requirements:

Bid Form - Includes EOR Statement, Anti-Collusion Statement, Qualifications

Bid Guarantee - 5% Bid Bond or Certified Check

Bids received at Procurement Division, 3rd Floor, City Hall, by 3:00 PM on
February 11, 2004.

Bids opened at 3:00 FM in Bid Room, 3rd Floor, City Hall

Pre-Bid Attendance Acknowledgement form and ATA Document A305 - Contractor's
Qualification Statement must be submitted with the Bid :

mY QW

Prior to contract award, the contractor must submit in writing evidence and documentation of
solicitation, prior to the bid date, of MBE/WBE subcontractors for work on the project. The
contractor must also decumnent in writing all responses and guotes received from the
solicitations and those quotes that will be accepted for use and reasons for rejection of guotes.
Lists of MBE/WBEE. subcontractors may be obtained from VDOT Equal Opportunity Division
DBE/WBE Directory at 1-800-508-3737 or 804-786-2085 and from Lynchburg office of the
Virginia Department of Minority Business Enterprises at 434-385-0881.

Award of Contract. .

Performance Bond and Labor and Marerial Payment Bond réquired.

Work shall be completed within 270 days.

EPA and State Grant Requirements — all federal/State non-discrimination requirements, non
segregated facilities, affirmative action requirements, Civil Rights Act requirements and Clean
AIr Act requirements. Davis-Bacon wage requirements will not be required.

Quarterly MBE/WBE utilization report required with MBE goal of 5.6% and WEE goal of
4.6%. :

Insurance - All Certificates must name officers and employees of the City of Lynchburg and
Wiley & Wilson as Additional Insursds.

City Business License and Blasting Permit required.

Sales Tax Exemption for sewer work,

Unidentified archaeological or cultural resources ﬁncﬂuﬁwred.
Easements/Property _Dwner Coordination/Off Road Access.

Erosion and Sedimentation Control, Stormwaier Pollution Prevention Plan, Corps of Engineers
Permits.

Review of Pre-Bid Attendance Acknowledgement form.

Questions.



City of Lynchburg, Virginia
Combined Sewer Overflow Abatement

PIGEON CREEK INTERCEPTOR REPLACEMENT, PHASE II-B

Pre-Bid Attendance Acknowledgement

We hereby certify that a representative of attended the

City of Lynchbure’s Pre-Bid Conference for CSO Project entitled Pigeon Creek Interceptor

EReplacement, Phase II-B and understand the following items are salient features in this project:

Lad

The contractor is responsible for submitting the project erosion and sediment (E&S)
control plan and stormwater pollution prevention plan to the City Engineer for approval.
Updated E&S plans shall be presented at monthly progress meetings, showing E&S
control measures for work projected for the next month. The contmctor shall maintam
Certificate of Competence and Responsible Land Disturber Certification as required by
the Virginia Erosion and Sediment Control Law for the term of the project. Riprap
locations shown on the project plans ars indicative only and the contractor will adjust
locations as directed by the engineer to provide the most effective bank stabilization. The
contractor shall address trench-dewatering procedures in the erosion control plan.
Temporary seeding must be conducted as construction progresses in accordance with
DCR requirements. Payments may be withheld for failure to comply with E&S control
IMeasures. '

The Contractor will be required to prepars and submit to the Engineer a detailed bypass-
pumping plan for the project. The Contractor shall not begin bypass-pumpiag operations
until the Engineer has approved the bypass-pumping plan. All pipe plugs shall be
secured to an immobile object so they cannot be washed out of the manhole. Remote
pump operations must be equipped with 24hr operators or a remote auto dialer in case of
faults.

The Contractor will be required to prepars and submit to the Engineer a detailed blasting
plan for each project. The detailed blasting plan shall Iist the Contractor’s blasting
qualifications, proposed procedurss and schedule. The Contractor shall submit the
blasting plan 2 weeks prior to commencing any blasting operations and shall not begin
blasting until the blasting plan has been approved by the Engineer. The creek must be
suitably protected from blast rock, heave and throw rock, no material shall be blown or
discharged into the creek during blasting. The contractor is responsible for controlling
access arpund blasting areas and ensuring all adjacent property owners are notified of
blasting operations, warning signal measures and livestock is moved to a safe distance
from the blasting area.

The Contractor shall have a competent superintendent; satisfactory to the Engineer, on
the work at all times during progress, with authority to act for him. All equipment at the
work site shall have a sign or sticker posted in a conspicuous spot identifying his
equipment as to its owner and an 24 -hour emergency contact phone number,

The Contractor shall designate an on-site safety representative responsible for accident
prevention and supervision of trench and confined space procedures.

Page-1ofl
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15.

Phases of the construction which involve the temposary infenuption of essential services
shall be scheduled in copsuliation with the Owner or his representative at lesst 5 working
days in advance and shall not be of longer duration than essential to accomplish the
purpose for such interruptions. ;

Asurvnjmrurpmfa;siuual engineer licensed to do business in the Commonwealth of
Virginia shall conduct all stakeout work. Stzkeout surveying costs are to be incorporated
in bid items and will not be paid for separately.

The Contractor shall provide pre and post construction photographs or videotapes of all
project areas impacted by construction. The Contractor shall not begin work until pre-
construction videos/photos have been submitted to the Engineer.

The Contractor shall flag the proposad limits of construction and mark all trees to be cut
for review and approval of the Engineer prior 10 any clearing being performed. No clear
cutting of timber will be permitted within the construction limits, Contractor shall make
select cutting of trees, taking the smallest first, that are mandatory for the construction.
ATl trees with diameters of & inches or larger. measured at the base, shall be cut into
fireplace lengths, 24 inches, and stacked within the construction limits at a location
suitable to the property owner, (this incledes timber which is already down). Contractor
shall not remove any wood from the project arez without writien authorization from the
Engineer. No burning will be allowed.

Coantractor shall obtain written permission from property owners for use of any access
roads other than the ones located within rights-of way. Written permission sball contain
conditions for use and restoration agreements between property owner and Contractor.
Provide Engineer with a copy of Agreements.

Clean up debris resulting from site clearing operations contimnously with the progress of
the work. Remove debris from site in such 2 manner as to prevent spillage. Keep
pavement and area adjacent to site clean and free from mud, dirt and debris at all times.
All waste material and debris from the project sbaﬂbctakminlhncny]mdﬁ[[uruﬂm'
landfill approved by the City.

The Contractor is responsible for coordinating project work with all private utility
companies and complying with subsurface utility notification and location regulations.

The Contractor shall coordinate use of fire hydrants for water supply with the City. The
City requires rental of a hydrant meter and payment for all water used. All costs
associated with the use of water supplied from hydrants shall be included in the base bid.

Sewer lines will not be allowed to overflow or discharge onto the ground or into streams.
The Contractor will be solely responsible for any legzl action taken by State reguiatory
agencies if sach overflows occur due to construction practices or negligence.

Sludge, dirt, sand, rocks, grease, and other solid or semisolid material resulting from the
sewer cleaning operations shail be removed at the downstream manhoie of the section
being cleaned, loaded in a suitable container, transported to the nearest wastewater
treatment facility, and disposed of at that facility in accordance with all requirements and
charges. This shall be done by the end of each workday and shall be done at no
additional cost to the City.



16.

17.

I8,

19.

Water used to clean sewer lines shall be discharged into the sanitary sewer downstream
of the cleaning operation. Under no circumstances shall the Contractor discharge water
used to clean sewer lines onto the ground or into streams.

Sewess to be cleamed or lined shall be videotaped by the Contractor prior to and after
cleaning or lining the sewer. The videotapes shall include audio reports of all areas of the
sewer to be cleaned or lined. Provide the City two copies of the videotapes.

Record drawings shall be updated as construction progresses, and shall be submitted at
monthly progress meetings for review, revised copies of updated record drawings shall be
submitied with the contractors monthly pey request. Pay request approval is contingent
on approval of these updated record drawings. Monthly record drawing updates shall
include the location of all newly installed sanitary services including the structure/lot
number where the service is installed and distance along the main pipe run to the nearest
manhole, information on newly installed cleanouts, pipe and manhole installations shall
also be provided.

Stone bedding for PVC pipe must extend to the crown of the pipe, 12-inches of clean
earth §11 (no rocks or debris larger than 1-inch), shall piaced above the crown of the pipe,
all pipe is to be SDR 26 PVC unless otherwise specified.

The contractor shall reconnect all laterals along the sewer as work progresses as part of
the base bid. The location of all known sxisting manholes and piping has been shown on
the plans and piping, the contractor is responsible for their exact location. The contractor
understands that locations may vary based on underground conditicns and unknown
subsurface deflections and therefore the route of the new sewer may not match the
existing line. Where these variances occur the contractor agrees to install the new line as
shown on the plans for the base bid amount.

The Contractor must submit with his bid 2 signed and notarized copy of this Pre-Bid
Conference Acknowledgement and attach a completed copy of AIA Document A305 -
Contractor’s Qualification Statement. These documents shall be put in a separate sealed
envelope and placed in the outer envelope of the bid submittal envelope. -

CERTIFIED BY: (CORPORATE SEAL)

Sigaature

Acknowledges before me this day of , 2004.

Notary Public

Page-3o0f3



Wiley & Wilson

ARCHITECTS ENGINEERS FLANMERS

DOCUMENTATION FORM An Employee- Owned Company

To:

Subject:

Lynchburg, Virginia

W&W OFFICE CORRESPONDENCE

TELEPHONE LOG
MEETING NOTES

MEMORANDUM Date: February 3, 2004
DISTRIBUTION From: Thomas L. Fitzgerald, P.E.
PIGEON CREEK INTERCEPTOR

REPLACEMENT — PHASE II-B Comm. No. 202106.96/203187

MINUTES FROM PRE-BID CONFERENCE HEI D JANTTARY 28, 2004 AT 10:00 A.M. REGARDING CITY OF
LYNCHBURG CS0 PROJECT - PIGEON CREEK INTERCEPTOR REPLACEMENT, PHASE II-B, CITY
PROJECT NO. 01092-5, COMM. NO. 202106.96/203187.

1. In addition to iterns covered in the attached pre-bid agenda and Pre-bid Conference Acknowledgement the
following items were discussed in the pra-bid meeting: :

a

Bids will be received by the City of Lynchburg in the Office of Procurement, Third Floor, City
Hall, until 3:00 P.M., February 11, 2004 and will be publicly opened in the Bid Room at City
Hall immediately thereafter.

Contractors must insure the Pre-Bid Acknowledgement Form distributed during the Pre-bid
Meeting and Contractor’s Qualification Statement, (AIA A305 Form - included in Project
Manual), are signed, notarized and included with their bid submittal,

The contract award will be based on an evaluation of the lowcest base bid, documentation of
qualifications on similar projects, proof of financial stability, and proof of solicitation of Minority
Business Enterprises (MBE and Women Owned Business Enterprises (WBE). Minority goals on
the project arc 5.6% for MBE and 4.6% for WBE.

Wiley & Wilson and the city will be performing construction administration services. Work shall
be completed with 270 calendar days in accordance with the project manual bid form.

The city anticipates issuing a notice to procesd for this project in April, 2004,

Sewer laterals encountered along the sewer noted to be replaced shall be reconnected with new
service laterals complete with cleanout assemblies per City standard details in the project manual
as part of the base bid price.

The appropriate contact for determining water meter rental fees and cost for water supply from
City fire hydrants is the City of Lynchburg Utilities Division Billing and Collections, at §47-1320.

Erosion control measures shown on the plans are considered indicative and the contractor is
responsible for modifying them to march construction means and methods in accordance with DCR
requirements. The locations of streambank stabilization measures are to be agreed with project
engmeer based on field conditions observed during construction.

The contractor will be responsible for completing a project stormwater pollution prevention plan
and submitting required registration statements to DEQ, and complying with terms of the Corps of
Engmeers permit which is in the project manmsl

Existing pipe and manhole materials which are removed during excavation may be reused in fill
material provided they are not used m the initial twelve inches of backfill, (measured from crown
of pipe upwards). These materials must be crushed to meet project manual requirements for
backfill, (i.e. no particles larger than 5 inches). No steel reinforcing may be left protruding from

fragments,

Form £1502 — 101, Page 1 of 2



k Temporary fencing for livestock protection may not be required provided the contractor can obtain
suitable agreement from affected property owner, this agreement must be obtained in writing prior
to initiating work in livestock areas.

L Gravity bypass operations are permissible provided there are no overflows, adverse surcharging or
problems providing a suitable downstream connection. Bypass capacity shall be based on
calculating the design flow rate for the section being replaced, the maximum flow rate required o
be bypassed for gravity or pumped operations shall be 4.75 million gallons per day.

m. The 70-foot bore under Linden Avenue is to be mstalled by direct subsurface methods, regardless
of site conditions or type of soil. In accordance with Section 1000, Page 8, Paragraph D, the
contractor may offer with his bid substitute items of equipment, methodology and materials for
evaluation of alternate approaches to this work if desired, (See Addendum 1).

o All excavation related to the work outlined in the project documents is unclassified regardless of
the material encountered, depth or method of excavation and the cost for all excavation required on
the project is to be included in the base contract price. No additional paymenis will be made for
excavation related to work outlined in the project documents, This has been addressed in the
Addendum 1. . :

0. All bypass purnping equipment shall be equipped with sound attenuators suitable for use ina
residential area, minimum control shall be attenuation to less than 75 decibels at 30 feet distance.
This has been addressed in Addendum |,

p- The contractor will be required to aftend a neighborhood meeting on this project and present a
construction schedule and sequencing plan to residents in the area to be affected by the project.
This has been addreszed in Addendum 1.

q. The contractor shall provide written notification to zll adjacent property owners to inform them of
blasting plans, procedures, warning signals, and exclusion zone requirements.

Any further inquiries regarding this project are to be made in writing to Greg Poff, CS0 Program
Manager, via e-mail to gregory.poffi@lvachburava gov, or facsimile to (434) 845-7353.

DISTRIBUTION: ALL BIDDING DOCUMENT HOLDERS OF RECORD - (WITH PRE-BID AGENDA, PRE-
BID ATTENDANCE ACKNOWLEDGEMENT FORM AND ATTENDEES LIST)

Form #1500 ~ 1401, Page 2 of 2



LIST OF PRE-BID CONFERENCE ATTENDEES
PIGEON CREEK INTERCEPTOR REPLACEMENT II-B

Janunary 28, 2004
Company Name: d’ggﬂ’ﬂ‘iﬁannﬁ /N, General i:onuacmryf Subcontractor { )
Address: 3 2 Ael3wd Rd Supplier ( )

RetsT Bk, VH-275SE
Telephone Number: _4F Sy €24 272 & Fax Number: &/ Z ¥— #8/-F YIS
Attendee Name: AORM L/ BT ow Email: _gﬁ/fnﬂﬂ G & S5 AP DOBy 45+ SO
Company Name: douwrs & Dolyrs - General Contractor (.a/ Subcontractor { )
4 ]

Address: 37 Aoty RA  Bsrscly vA  Supplier ()
Telephone Number: 734~ 82/ 277§ Fax Number. YV T/ ~¢2S
Attendee Name: Q_M LU oS Email:
Company Name: (__ @‘/f {}fﬂ/ﬁwfﬁ General Contractor{ )}  Subcontractor ( )
Address: 205 PLK Supplier ( )
R e Pl Fax Number:
Attendee Name: gﬁ?—.j K A Email:
Company Name: Qﬁj of f-cr{fUChba vs General Contractor ( )  Subcontractor ( )
Address:_ 00 Chyyct ST Supplier ( )
Telephono Number: __ & 45 5-39¢/ Fx Niibee: B

: )

CmNme:AQT%AW General Contractor ( )  Subcontractor ( )
Address: f Ef“} w_, Supplier ( )

Telephone Number: _& - Ay 4y 5 Fax Number:

Antendee Name: QA_M Email:

Company Name: General Contractor { )  Subcontractor ( )
Address: R S Supplier ( )

Telephone Number: Fax Number:

Attendee Name: ) ) Email:
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LIST OF PRE-BID CONFERENCE ATTENDEES
PIGEON CREEK INTERCEPTOR REPLACEMENT II-B
January 28, 2004

CumpmyN:l:: G@?{?é -IMGE. }SCME General Contractor (—)—Subcontractor ( )
Address: A0 5 Wgun Si ¢ Supplier ()

it N3 =9 955 7 o3~ P FR3

Amendee Name: Hob Email: ones Wic .coun
Company Name: \N, (., i Gkt S , TP ¢ + General Contractor (~” Subeontractor ( )

Address: Po- Bpx P- 7600  Lyne. ZYDS  Supplier { )

Telephone Number- /34 ~ §¥5 -2 32 [ Fax Number £ 34 -8¥S-©30¢&

Attendee Name:  /Hltern Harimee~ Email: PR

— C e e r—

—

Company Name: %Akd Cqul'm Ce General Contractor (+ Subcontractor ( )
Address: 20 _Box P?OD"_Q__% 2605 suppter ()
Telephone Nember: _#3¢ €#5 ©30 | Fax Number:  #37€45030C(

Amdunm‘!ég% MJU-” Email: é'.g,jgrg @%éiiwnﬁﬁ.;w

Company Name: E,L.ﬁug.,m;:ﬁg& h!t:_ Gmualﬂmmurp Subcontractor ( )

Address: P-o. Box 11525 L'8upl 24506 Supplier ()
Telephone Number 434 - B45- 231 €4 Fax Number- #14- 84 - 3240

Antendee Name: %gq S‘ﬁguh;& Email: __

MNMM—LMM-GMCMMMJ Subcontractor (-~
Address: jg 6 ®ot (062  Roawlh v Supplier ()

24017
Telephooe Number: _ 240 387 M4\ Fax Number:

Attendee Name: {L;;&' A Deowe\iu Email-
— e ——

Cmmhmgﬁf/ﬁ ol %ﬁﬁﬁ' Gm;contmmr(} Subcontractor &7
Address: ' ; Supplier ( )

Teephone Nember. /W3 7 K5, 4570 Foumber_424-3%5—/72 9

Attendee Name: 4 2. £ 2o Email-




LIST OF PRE-BID CONFERENCE ATTENDEES
PIGEON CREEK INTERCEPTOR REPLACEMENT II-B
January 28, 2004

Company Name: ﬁ,&gr‘, _-f-:"\.{{:-' - G‘mﬁﬂﬂunﬁﬂﬁﬂr(“}/smmm[}
Address: P, O Bg;g; (229 Supplier ( )

Telephone Number: 2 7lo— 7282213 7 Fax Number: oL /o — 72 8- 2069

Attendee Name: ﬁﬁéﬁf}%gﬂé Email:

Company Name: Counrs ¢ Do Byn s General Contractor (43 Subcentractor { )
Address: 3 Lerrus O Supplier ( )

Telephone Number: _ ‘A34- §2- 21% % Fax Number: ¥ 21 2425
Attendee Name: __ A G Dt fawnsd Email: |

Company Name: — <. Erowdord - S5 I#% General Contractor (y)/;umm:mr[ )

Address: /17 2 /foy 39 fﬂ'ﬂéﬂ’fﬂ} M&ﬁﬁﬁmﬁﬁ-{} o
For B

Telephone Number: 737~ 943-2-73 o Fax Number: 38 — 99 3—Sugtibe>

R It Crviiiatonf Emaik

Ccmmeg:J.Le,C@zw{gﬂ T Sons Y General Contractor (+§  Subcontractor { )
Address: €T Z- o X 32 /fn, ot . 0/2 745738 Supplier ()

Telephone Number: 9192 ~2 836 Fax Number: A2 ~4630

Attendee Name: _JEJ-";'G""\ ﬁ(w%a Email:

Company Name: Mé;, f’ dlkon _ General Contractor ( )  Subcontractor ( )

Address: Pty ¥ s éﬂ;x‘&m 2 __/(2{::- Supplier ( )

Telephone Number: _ ¢34/~ 947 ~ /%o / B Db Y2~ Gy T LS

Attendes Name: _ A9 L5 Repras s, Email: ﬂa&ﬁ.ﬁfaﬁa@;@é«uw

Company Name: jl),/n—e? f &) lewns General Contractor { )  Subcontractor ( )
Address: Zszt?{&f%;gﬂe Bt Supplier () i
Telephone Number: __ 4 3 &~ 7-/90/ FaxNumber: _ ¥'3Y= 47 ~r92/

Attendee Mame; F?:M !Z;?"zd e ot /'29” Ermail: ’f;fz‘;ufﬂ#ﬂtﬁjﬂf{q Mr/;a# -




LIST OF PRE-BID CONFERENCE ATTENDEES
PIGEON CREEK INTERCEPTOR REPLACEMENT II-B

January 28, 2004
CompaayName: Lo 0. For Aom-J General Contractor ( ) Subcontractor ( )
Telephone Number: __ S0 4-4 40-537 1 Fax Number:
Attendee Name: -z‘:‘}u‘”_" ]‘-'1!0""_ Email:
Company Mame: General Contractor ( ) Subcontractor ( )
Address: Supplier ( )
Telephone Number: Fax Number:
Anendes Name: Email:
Company Name: General Coniractor ( )  Subcontracter ( )
Address: Supplier ()
Telephone Number: - Fax Number:
Attendee Name: Email:
Company Name: Geperal Coatractor ( )  Suboontractor ( )
Address: Sepplier ( )
Telephone Number: Fax Numbesr:
Attendee Name: Email:
Company Name: General Contractor ( ) Subcoatractor { )
Address: Supphier ( )
Telephone Number: Fax Number:
Anendes Name: Email:
Company Name: General Contractor{ ) Subcontractor( )
Address: Supplier ( )
Telephone Number: Fax Number-
Anendee Name- Email:




